



LOCUST EST. 1893
GROVE

ADDENDUM **NO. 4**

TANGER PARK COLG20-TANPARK-1 FOR THE **CITY OF LOCUST GROVE, GEORGIA** March 20, 2020

ITEM NO. 1:

Remove from “Section I – Revised - Instruction to Bidders” the section below in its entirety:

ARTICLE 9 - CONTRACT TIMES

9.01 The number of consecutive calendar days within which, or the dates by which, the Work is to be substantially completed (**135 Days**) and ready for final payment (**150 Days**) are set forth in the Agreement.

Insert into “Section I – Revised - Instruction to Bidders” the section below in its entirety:

ARTICLE 9 - CONTRACT TIMES

9.01 The number of consecutive calendar days within which, or the dates by which, the Work is to be substantially completed (**165 Days**) and ready for final payment (**180 Days**) are set forth in the Agreement.

END ADDENDUM NO. 4